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ADDENDUM NO. 1

Date: January 29, 2009
To: Contractors
From: Jim Russell, Project Manager, DFCM

Reference:  Security Upgrade — West Jordan Courts
Administrative Office of the Courts
DFCM Project No. 07204150

Subject: Addendum No. 1

Pages Addendum Cover Sheet 1 page
Architect’s Addendum 2 pages
Total 3 pages

Note: This Addendum shall be included as part of the Contract Documents. Iltems in this
Addendum apply to all drawings and specification sections whether referenced or not involving
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.
Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so
may subject the Bidder to Disqualification.

While we contend that SB220 should only be potentially applicable to a contract issued after the
effective date of said bill, this is to clarify that for purposes of this contract, regardless of the
execution or effective dates of this contract, the status of Utah Law and remedies available to the
State of Utah and DFCM, as it relates to any matter referred to or affected by said SB220, shall be
the Utah law in effect at the time of the issuance of this Addendum.

1.1 SCHEDULE CHANGES: No project schedule changes.

1.2 GENERAL ITEMS: Architect’s addendum containing drawing clarifications.
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project no.:
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bid time:

no. pages:

Building Security Upgrade - West Jordan Courts
07060.02/ 07204150-P3
January 28, 2009

Administrative Office of the Courts - DFCM
02/03/2009

02:00 PM

This Addendum shall be considered part of the Contract Documents and Project Manual for the above
mentioned project as though it had been issued at the same time and shall be incorporated integrally
therewith. Vhere provisions of the following supplementary data differ from those of the original Contract

Documents and Project Manual, the Addendum shall govern and take precedence.

Architectural

Brawings
ltem

Description

f.01

Sht AE100A - See plan 5 and related key note 25 - General Contractor to
provide secure temporary barrier wall (min &' tall) frame with 2x4 studs for
wall with exterior facing 1/2" plywood skin - interior and especially public
side to be painted white. GC to provide secure lockable man door (sized for
contractor access to work area.) Note: this work area can be seen by the
public from 2nd floor - Remove all debris daily - keep area ciean and do not
store tools or equipment on site.

1.02

Sht AE101A - See plan 4 & 5 and related key notes - provide staged
demolition as noted on plans - including (2W)
from with inside of the existing metal floor divider circle
of solid color porcelain tile system. Part one: sequence the
removal and replacement this entire porcelain file (provide new porcelain tile
- match existing - see div. 09 ) floor system (including tile and grout bed) area
of circle which lies inside of GC temporary barrier (see item 1.01) This to
expose top of existing concrete floor slab to allow (2AK){3F)
work. Part two: (2W) remove / replace individual porcelain tile {match
existing solid color) outside of circle - as required for coordination of work.

1.03

Sht AE101A - See key note (2T) Clarification - the GC
is to coordinate the scheduling of the move of the security equipment
relocation and replacement with the owner / user (11AA) & (11AB)

Specifications

Details

Approvals

End of Addendum # 001
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